
Work Order Bid (ID)
WORK TO BE PERFORMED IN ACCORDANCE WITH 2011 
TENNESSEE WEATHERIZATION FIELD GUIDE and ANY 
LOCAL CODES. QUESTIONS SHOULD BE DIRECTED TO 

EAST TENNESSEE RESOURCE AGENCY - 
WEATHERIZATION DEPT.

WO/60006EA2159/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Site Built:  1955
Metal Siding.
Practice Lead Safe Weatherization ( walls & bath exhaust fan )

Revised

COMMENT

Company Name & License Number:

Contractor's Signature:

60006EA2159Audit Name:

CLIENT INFORMATION

60006EA2159Client ID:

AGENCY INFORMATION

East Tennessee Human Resource Agency (865) 691-2551

(865) 531-72169111 Cross Park Drive, Suite D100

Agency Phone:Agency:

Email Address:

Fax:Address:

Knoxville, TN   37923

Ralexander@ethra.org

Alexander, Randy Work Phone:Agency Contact:

Email Address:

(865) 705-8545Cell Phone:
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Client ID: 60006EA2159

WO/60006EA2159/1

Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 10/3/2011



Measures

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment PRE CFM: 2640    ( DR 1 )
TARGET: 2100

1.  Remove/Replace top exterior broken window pane in Window # 15.
     ( 19 " x 23' )

2.  Weather Strip DR 1

Components Inspected

#

1

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 FD1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 24 " Centers

Components Inspected

#

2

Floor Insulation  - 
Fiberglass Batts - R-19

1 832SqFtInsulation

Floor Insulation  - 
Fiberglass Batts - R-19

2 832SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 2 of 9

Client ID: 60006EA2159
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Wall Insulation WW1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

3

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 254.6SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 254.6SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation EW2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

4

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 113.0SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 113.0SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation EW3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

5

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 78.06SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 78.06SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation EW1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

6

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 40SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 40SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation NW1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

7

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 51.17SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 51.17SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation NW2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

8

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 188.1SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 188.1SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Wall Insulation SW1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

9

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 59.5SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 59.5SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation SW2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Outside walls are Metal Siding.

Components Inspected

#

10

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 155.3SqFtInsulation

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

2 155.3SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Refrigerator Rplcmnt

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 18 C. F. Energy Star

Components Inspected

#

11

Energy Star - Any10 1EachRefrigerators

Installation Labor11 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Remove/Replace Plastic Dryer vent hose with Metal Vent hose.  Approx. 3' 
needed.

Components Inspected

#

12

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install Bathroom Exhaust Fan with Light

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install Bathroom Exhaust fan w/ light .  No windows in bathroom.  Replace 
ceiling light which is in place.

Components Inspected

#

13

Bathroom exhaust fan 
(+)

10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Practice Lead Safe Weatherization 

(Walls & bath exhaust fan )

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

14

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 

(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install   ( 832) sq. ft. Vapor Barrier to Crawlspace.

Components Inspected

#

15

Basement / crawlspace 
vapor barrier (+)

10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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